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J03 Fort McPherson Gas Distribution System 

J03.1 Fort McPherson Overview 
Fort McPherson is a U.S. Army Installation located in the City of Atlanta, four miles southwest of 
downtown. It covers 487 acres of well-landscaped grounds.  Fort Mac operates the sub post: Fort 
Gillem, GA (10 miles from Atlanta).  Fort Mac was named after Maj. Gen. James Birdseye 
McPherson, a Union Army general killed during the battle for Atlanta in 1864.  Fort Mac came into 
existence in the summer of 1885 and received its first garrison, nine batteries of the 4th Artillery 
Regiment, in 1889.  Today, it is the home for Headquarters, Forces Command, whose mission is 
maintaining the readiness of active Army and reserve units throughout the United States and its 
territories.  It is also the headquarters for the 3rd U.S. Army and Army Reserve Command.  The 
climate of Fort Mac is mild to hot, most of the year. 

J03.1.1 Gas Distribution System Fixed Equipment Inventory 
The Fort McPherson Gas distribution system comprises all appurtenances physically connected to the 
distribution system from the point in which the distribution system enters the Installation, and/or 
Government ownership currently, starts to the point of demarcation defined by the real estate 
instruments. Generally, the point of demarcation will be the building footprint.  Fort McPherson 
purchases its natural gas requirements from Atlanta Gas Light Company (AGL), under interruptible 
gas schedule I-21 Commercial Rate.  Fort Mac purchases its natural gas requirements from Atlanta 
Gas Light Company (“AGL”), under interruptible gas Schedule I-21 Commercial Rate.  A Propane 
Air Plant located at Fort Mac was constructed, and is owned and operated by a contractor, Aneresco, 
Inc.  The natural gas or the propane air mixture (during natural gas interruption) is distributed 
throughout the Installation though a distribution system with pipes ranging in size from less than two 
inches to six inches in diameter. The Propane Air Plant is not included in this contract. The total 
length of the natural gas distribution system is 50,500 linear feet, serving about 103 buildings.  The 
system was originally installed in the 1950s; however, some of the system was installed as late as 
1986 and 1996.  The inventory is assumed to be approximately 90 percent complete.  The Offeror 
shall base the proposal on site inspections, information in the technical library, other pertinent 
information, and to a lesser degree the following description 

J03.1.1.1 Description 
Fort Mac redistributes the purchased natural gas from AGL within the Installation.  The natural gas is 
supplied by the local gas company and connects to the distribution system at one point.  As 
summarized in Table 2.1, there is approximately 50,500 linear feet (9.6 miles) of pipe ranging in size 
from less than 2 inches to 6 inches in diameter.  The distribution system serves approximately 103 
buildings located throughout the Installation.  The original natural gas distribution system was 
constructed during the 1950s; the exiting gas system was either constructed or replaced during 1978, 
1986 and 1996.  During 1996, approximately 1,000 linear feet of 4-inch pipe was installed.  The 
system consists primarily of polyethylene pipe however, there are areas in the original installation 
areas which are of various materials. 
 
Fort Mac has a propane air plant originally constructed in July 1992 with a capacity of 334 Therms 
per hour.  In 1995, the plant was modified to increase the capacity to 1000 Therms per hour.  The 
service of this propane air plant, provides Fort McPherson to purchases gas at interruptible rate 
schedule.  The Propane plant is owned and operated by a contractor, Aneresco, Inc, under a 15 year 
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contract.  The plant is approximately 12 years old.  The contractor will operate the system during the 
existing contract.  The ownership will revert to the Government at the end of the contract period and 
will retain ownership of the system after the contract period.   
 
The function of the propane system is to provide gas supplies during any outages of normal gas 
service.  The intent is that before a gas curtailment of the gas is imposed, the supplier provides notice 
to the installation.  The government then informs the propane contractor.  The propane contractor 
sends his personnel to activate the propane system which supplies an air & propane mixture during 
the curtailment period to satisfy Fort McPherson's demand load.  The plant vaporizes stored propane 
(from outdoor tanks) and mixes it with air to get comparable BTU value to natural gas and supplies it 
to the gas distribution system.  The propane contractor takes the propane system offline at the 
termination of the curtailment period. The Prone Air Plant is not included in this contract. 
 

J03.1.1.2 Inventory 
Table 1.A. and Table 1.B. provides a general listing of the major Gas system fixed assets for the Fort 
McPherson Gas distribution system included in the purchase. The system will be sold in an “as is, 
where is” condition without any warrant, representation, or obligation on the part of the Government 
to make any alterations, repairs, or improvements. All ancillary equipment attached to and necessary 
for operating the system, though not specifically mentioned here in, is considered part of the 
purchased utility. 

PLEASE NOTE:  Fort McPherson will require all existing steel pipe to be replaced with high-
density polyethylene (HDPE) pipe over a 3-year timeframe. Map data contained in the Technical 
Library should contain information to identify existing steel pipe. (See Paragraphs C.3.1 and C11.1).  
Please note that Fort McPherson contains a significant amount of development and live vegetation. 

 

TABLE 1.A. 
1.A. Fixed Inventory gross quantities 
Fort McPherson Natural Gas Distribution System Distribution Mains I Pipe 

 
Pipe Size Inventory 

<2” 11,200 
2” 9,940 

2 ½” 500 
3” 15,780 
4” 6,510 
6” 6,525 

Total 50,444 
Bldg. Services 103 

Main Valve 0 
Main Mtr/Reg. 0 
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TABLE 1.B. 
1.B. Fixed Inventory area location 
Ft. McPherson National Gas Distribution System Inventory 
 

Pipe Size Site Sheet 1 Site Sheet 1A Site Sheet 1B Total 
<2” 8,040  3,160 11,200 
2” 5,490  4,450 9,940 

2 ½” 500  0 500 
3” 10,245  5,535 15,780 
4” 4,650 1,010 850 6,510 
6” 6,525   6,525 

Bldg. Services 
(100’@1”+Reg.+Vlv.+Rsr.) 

 
103 

   
103 

Main Valve     
Main Mtr/Reg.     
Pipe Total, Ft. 35,450 1,010 13,995 50,455 

Installed 1986 1996 1978  
 
Acronyms: 
Bldg = Building 

Reg = Regulator 

Mtr = Meter 

Vlv = Valve 

Rsr = Riser 

J03.1.2 Gas Distribution System Non-Fixed Equipment and Specialized 
Tools Inventory 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase. Offerors shall field verify all equipment and tools prior to submitting a bid. 
Offerors shall make their own determination of the adequacy of all equipment and tools. The 
successful Contractor shall provide any and all equipment, vehicles, and tools, whether included in 
the purchase or not, to maintain a fully operating system under the terms of this contract. 
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TABLE 2 
 2. Spare Parts 
Gas Distribution System Fort McPherson 

Quantity Item Make/Model Description Remarks 

No spare parts will be available. 

TABLE 3 
3. Specialized Equipment and Vehicles 
Gas Distribution System Fort McPherson 

Description Quantity Location Maker 

No specialized equipment or vehicles for maintenance of the Fort McPherson Gas distribution system will be 
transferred to the new owner of the system. 

J03.1.3 Gas System Marking, Manuals, Drawings, and Records Inventory 
The Offeror will become compliant with and shall utilize the One Call utility marking service and 
shall be responsible for marking all Offeror-owned facilities within the Installation.  Table 4 lists the 
manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
4. Manuals, Drawings, and Records 
Gas Distribution System Fort McPherson 

Quantity Item Description Remarks 

Fort McPherson maintains a limited collection of technical manuals, drawings, and records on the installed 
components of the Gas distribution system. This information will be transferred to the new owner during the 
transition period. System maps will be available in the technical library.  

J03.2 Current Service Arrangement 
Fort McPherson currently purchases Gas from a supplier and distributes through the installation 
pipes.   The current installation gas usage is estimated to be 67,446 DTH per year.  As required by 
this contract, the Contractor shall demonstrate the ability to meet and shall establish any and all 
requirements to provide gas distribution service to Fort McPherson. 

J03.3 Secondary Metering 
The Installation will require secondary meters for internal billings of their reimbursable customers, 
utility usage management, and energy conservation monitoring. The Contractor shall assume full 
ownership and responsibility for future secondary meters IAW Clause C.3. 

J03.3.1 Existing Secondary Meters 
Table 5 provides a listing of the known, existing (at the time of contract award) secondary meters that 
will be transferred to the Contractor. The Contractor shall provide meter readings once a month for all 
secondary meters IAW H.5 and J01.5 below. 
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TABLE 5 
5. Existing Secondary Gas Meters 
Gas Distribution System Fort McPherson 
 
Location Description CustomerID 
Rear of Quarters 1E-70168459 
Rear of Quarters 1W-701268681 
Rear of Quarters 2e-70168671 
Rear of Quarters 2W-70168670 
Rear of Quarters 3E-70168468 
Rear of Quarters 3W-70168470 
Rear of Quarters 4E-70168683 
Rear of Quarters 4W-26783317 
Rear of Quarters 5- 50245699 
Rear of Quarters 6E-70080608 
Rear of Quarters 6W-70168701 
Rear of Quarters 7E-70168674 
Rear of Quarters 7W-70168469 
Rear of Quarters 8E-710686672 
Rear of Quarters 8W-70168673 
Rear of Quarters 9E-701686788 
Rear of Quarters 9W-70168702 
Rear of Quarters 10 26865387 
Rear of Quarters 11E-70168367 
Rear of Quarters 11W-70168391 
Rear of Quarters 12E-70168392 
Rear of Quarters 12W-70168792 
Rear of Quarters 13E-70168389 
Rear of Quarters 13W-70168368 
Rear of Quarters 14E-70168366 
Rear of Quarters 14W-70168390 
Rear of Quarters 15E-70168667 
Rear of Quarters 15W-70168474 
Rear of Quarters 18- 70168784 
Rear of Quarters 19E-70168472 
Rear of Quarters 19W-70168668 
Rear of Quarters 20-70168785 
 B128-82823002 
 B129-82146639 
 B130-83047783 
 B131-81288754 
 B131ac-81288490 
 B132-31158068 
 B-135-31158064 
Building B136B-26794116 
Building B137B-70546868 
Building B138B-95259859 
Building B-139 70546878 
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J03.3.2 Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters at each natural gas service at Fort 
McPherson.  A partial list of new meter locations is listed below in Table 6. New secondary meters 
shall be installed IAW Clause C.17, Transition Plan. After installation, the Contractor shall maintain 
and read these meters IAW Clauses C.3, H.5, and J01.5 below. 

TABLE 6 
6. New Secondary Meters 
Gas Distribution System Fort McPherson 
 

Meter Location  Meter Description 

New natural gas meters, where not 
currently existing, will be required 
for each existing service including a 
new meter for each bay per 
warehouse. Included below are 
customer identification numbers of 
locations for new natural gas meters. 

 

 
 
 Location ID # B-207-83036253 

  B-238A-30995943 

  B-238B-78706403 

  B-248-92556326 

  B-250-82823016 

  B-312-12279333 

  B-315-229552 

  B-328-E-328 

  B-340-80766554 

  B-348-E-348 

  B-363A-92516566 

  B-363AC- 

  B-363AD-7586130 

  B-363AE-01264856 

  B-363AG- 

  B-363B-92567736 

  B-363BB-17872264 

  B-363C-012648545 

  B-365-744X900026 

  B-366-36020808 

  B-368-95889570 

  B-380-7786051 
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  B-400-80556618 

  B-401-80556619 

  B-409-E409 

  B-421-0321572 

  B-448-30586908 

  B-475-12269931 

  B-476-92679342 

  B-477-12269931 

  B-478- 

  B-479- 

  B-480-12269926 

  B-482E- 

  B-482W- 

  B-483- 

  B-499-02358704 

  B-504-37042035 

  B-514-32258067 

  B-608-721X070794 

  B-65-33017844 

  LAKE#1 

  LAKE#2-31174073 

  LAKE#3-31174103 

  LAKE3-31158060 

  QTRS-136-26794116 

  QTRS-137-70546868 

  QTRS-138-95259859 

  QTRS-139-70546878 

  QTRS-140-70546847 

  QTRS-141-26785013 

  QTRS-142-75544685 

  QTRS-410-95614435 

  QTRS-506A-70168789 

  QTRS-506B-7068704 

  QTRS-507A-70168700 

  QTRS-507B-70080609 

  QTRS-508A-70168705 
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  QTRS-508B-70168787 

  QTRS-509A-70168476 

  QTRS-509B-70168471 

  QTRS-510A-701688807 

  QTRS-510B-26785011 

  QTRS-515A-70169107 

  QTRS-515B-70168381 

  QTRS-523A-26785014 

  QTRS-523B-26783316 

  QTRS-524A-70168688 

  QTRS-524B-70168804 

  QTRS-526A-70168675 

  QTRS-526B-70168882 

  QTRS-527A-70169106 

  QTRS-527B-21705426 

  QTRS-528A-70168786 

  QTRS-528B-70168808 

  QTRS-532-35632906 

  QTRS-533A-70168676 

  QTRS-533B-70168461 

  QTRS-534A-70168680 

  QTRS-534B-70168794 

  QTRS-535A-70168809 

  QTRS-535B-70168466 

  QTRS-536A-99087603 

  QTRS-536B-70080614 

  QTRS-537A-70168796 

  QTRS-537B-21705429 

  QTRS-538A-70080613 

  QTRS-538B-70168781 

  QTRS-601A-70168460 

  QTRS-601B-70168679 

  QTRS-602A-70168465 

  QTRS-602B-93577107 

  QTRS-603A-70168795 

  QTRS-603B-70168697 
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  QTRS-604A-70168695 

  QTRS-604B-70169793 

  QTRS-605A-70168692 

  QTRS-605B-70168696 

J03.4 Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

Invoice (IAW G.2). The Contractor’s monthly invoice shall be prepared with data items as indicated 
below. Invoices shall be submitted by the 25th of each month for the previous month. Invoices shall be 
submitted to the Contracting Officer’s designee. (This information will be provided upon award.) 

Outage Report: The Contractor’s monthly outage report will be prepared in the format proposed by 
the Contractor and accepted by the Contracting Officer. Outage reports shall include the following 
information for Scheduled and Unscheduled outages: 

Scheduled: Requestor, date, time, duration, facilities affected, feedback provided during outage, 
outage notification form number, and digging clearance number. 

Unscheduled: Include date, time and duration, facilities affected, response time after notification, 
completion times, feedback provided at time of outage, specific item failure, probability of future 
failure, long term fix, and emergency digging clearance number. 

Outage reports shall be submitted by the 25th of each month for the previous month. Outage reports 
shall be submitted to the Contracting Officer’s designee. (This information will be provided upon 
award.) 

Meter Reading Report: The monthly Meter Reading Report shall include; meter location, location 
identification number, installation, meter number, meter reader name, meter reading date (month, 
date), present reading, previous reading, consumption. Meter reading reports shall be submitted by the 
15th of each month for the previous month. Meter reading reports shall be submitted to the 
Contracting Officer’s designee. (This information will be provided upon award.) 

J03.5 Energy Savings Projects 
There are currently no existing energy saving projects for the Gas distribution system at Fort 
McPherson. 

J03.6 Service Area 
IAW Clause C.4, Service Area, the service area is defined as all areas within the Fort McPherson 
boundaries. 

J03.7 Off-Installation Sites 
Lake Allatoona Recreation Site is an offsite area located approximately 45 miles north of Fort 
McPherson included under CLIN 0005 and CLIN 0006 and as described in Sections J05 and J06. 
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J03.8 Specific Transition Requirements 
IAW Clause C.17, Transition Plan, Table 7 lists service connections and disconnections required 
upon transfer, and Table 8 lists the improvement projects required upon transfer of the Fort 
McPherson Gas distribution system. 

TABLE 7 
7. Service Connections and Disconnections 
Gas Distribution System Fort McPherson 

Location  Description 

Required service connections and disconnections will be provided to the contractor, as the requirements 
become known. 

TABLE 8 
8. System Improvement Projects 
Gas Distribution System Fort McPherson 

Project Location  Project Description 

All existing steel pipe shall be replaced with high density polyethylene (HDPE) pipe within a 3-year 
timeframe. 

J03.9 Gas Distribution System Points of Demarcation 
The point of demarcation is defined as the point on the distribution system where ownership changes 
from the Grantee to the building owner. This point of demarcation will typically be at the point the 
utility enters a building structure or the load side of a gas meter adjacent to the building structure. The 
table below identifies the type and general location of the point of demarcation with respect to the 
building for each scenario. During the operation and maintenance transition period, concurrence on 
specific demarcation points will be documented during the joint inventory of facilities. 

TABLE 9 
9. Points of Demarcation 
Gas Distribution System Fort McPherson 
 

Point of Demarcation 
(POD) Applicable Scenario Sketch 

POD is the downstream 
side of the natural gas 
meter. 

Natural gas service to the 
building is metered. 

Structure

Service
Line

Meter

Point of Demarcation

Distribution Line

Distribution Line
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Point of Demarcation 
(POD) Applicable Scenario Sketch 

POD is the downstream 
side of the pressure 
regulator. 

Natural gas service to the 
building is regulated but not 
metered. 

Structure

Service
Line

Point of
Demarcation

Distribution Line

Distribution Line
Pressure
Regulator

 
POD is the downstream 
side of the closest apparatus 
to the exterior of the 
facility. 

More than one apparatus is 
connected to the service line 
feeding the facility. 

Structure

Service
Line

Meter

Point of Demarcation

Distribution Line

Distribution Line
Pressure
Regulator

 
POD is the closest shutoff 
valve to the exterior of the 
building. 

No meter or regulator exists 
at the facility. Shutoff valve 
located within 25 feet from 
the exterior of the building. 

Structure

Service
Line

Point of Demarcation

Distribution Line

Distribution Line
Shutoff
Valve

 
POD is the five-foot line 
exterior to building 
footprint. Install a shutoff 
valve within 5-feet of the 
building exterior. 

No meter, regulator or 
closest shutoff valve exists at 
the facility. 

No Sketch Required. 

 

J03.10 Unique Points of Demarcation 
The following table lists anomalous points of demarcation that do not fit any of the above scenarios. 

TABLE 10 
10. Unique Points of Demarcation 
Natural Gas Distribution System Fort McPherson 

Building No. Point of Demarcation Description 

None  
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J03.11 Service Response Times 
The Offeror shall respond to normal/routine outages within 1 hour.  Emergency situations will require 
30-minute response.  Please indicate in the Technical Proposal (Volume I) how the Offeror will 
consistently insure meeting these response time requirements. 

 


